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DEPARTMENT OF TRANSPORTATION ‘ jf

January 25, 2019

Dodge County éPOé -

Scott Huppert

- -
Highway Superintendent = /3\0?()/;
435 N Park, Rm 204
Fremont, NE 68025

RE:  County Bridge Match Program, STWD-CBMP(3)
Program Agreement BL.1918

Mr. Scott Huppert,

Enclosed please find two (2) duplicate, original program agreements, the signing resolution for the
above referenced project and a checklist. Please route the agreements for the appropriate signatures.
After signatures have been obtained, return all original copies and the approved project program
signing resolution to my attention for processing.

Moving forward, | will be your contact person for these projects. My contact information is below.

We look forward to working with you on this project. If you have any questions, please do not hesitate
to contact me.

Sincerely,

Nesle 7’%4,
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s 2
Nicole Taylor P -y
Project Coordinator, Engineer || 2 s
NDOT Local Projects Division ga
Phone # 402-479-3859 ‘im o
E-mail: nicole.taylor@nebraska.gov }:5 ;‘g -
R
g &%
a 9
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Kyle Schneweis, RE, Director
Department of Transportation
District 1 Headquarters ofFice 402-471-0850 rFax 402-471-3401
302 Superior Strest NDOT.ContactUs@nebraska.gov

Lincoln, NE 68521-24R1
dot.nebraska.gaov
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DEPARTMENT OF TRANSPORTATION

County Bridge Match Program

Congratulations on the award of your proposal from the County Bridge Match Program. Thefollowing
provides guidance and points of contact information.

Nicole Taylor - Local Projects Section with be coordinating all County Bridge Match Program projects.
Nicole can be reached at 402-479-3859. Her e-mail address is Nicole.Taylor@nebraska.gov.

Before County advertises the project

1. You'll receive a program agreement from NDOT detailing the program. After receiving, obtain
required signatures.
2. Besure to follow the timeline for required submittals in section 4.3 of your program agreement,
a. Final Construction Plans, signed & sealed by a licensed NE engineer
b. Hydraulic Data Sheet, signed & sealed by a licensed NE engineer
i. Can be found at: http://dot.nebraska.gov/business-center/bridge/forms/
c. Engineer’s Estimate of Construction Costs

If new culvert will be 20ft.+, Load Rating Summary Sheet, signed & sealed by alicensed
NE engineer

i. Can be found at: http:/jdot.nebraska.gov/business—center/bridge/forms/
e. Bid Documents if applicable

3. Submit these documents for approval, approx. 2 weeks review time by NDOT.

After County Awards a Construction Contract

1. After approval, County may go to letting or begin purchasing materials, whicheverscenario ‘
applies.
a. County must submit a copy of the executed contract or material estimates to NDOT
2. After awarding contract either to a Contractor or materials contractor, County may apply for
70% of the 55% reimbursement. A formal request will be needed on county letterhead, and
a Cost Break-Down Form will be sent to you to review and sign.
3. After project completion, County may apply for the final 30% of the reimbursement, once

again on county letterhead and the county will receive a second Cost Break-Down Form to
review and sign.
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COUNTY BRIDGE MATCH PROGRAM
PROGRAM AGREEMENT

DODGE COUNTY
STATE OF NEBRASKA, DEPARTMENT OF TRANSPORTATION
PROJECT NO. STWD-CBMP(3)
STATE CONTROL NO. 00974B
CBMP CONTROL NO. 00974B(s)
COUNTY BRIDGE MATCH PROGRAM

THIS AGREEMENT is between Dodge County, Nebraska hereinafter referred to as
"County," and the State of Nebraska, Department of Transportation, hereinafter referred to as
"State," and collectively referred to as the “Parties.”

WITNESSETH:

WHEREAS, the Transportation Innovation Act established a new program called the
County Bridge Match Program (CBMP), (Neb. Rev. Stat. § 39-2805), and

WHEREAS, the purpose of the CBMP is to promote innovative solutions and provide
additional funding to accelerate the repair and replacement of deficient bridges on the county
road system, and

WHEREAS, State has developed the program requirements for the CBMP and a project
proposed by County has been selected to be funded by the CBMP, and

WHEREAS, County will be responsible for completing all phases of the project,
however, State will reimburse County a desighated share up fo a maximum total dollar amount
of County's actual and reasonable costs of only the bridge construction phase of the project, as
further described herein, and

WHEREAS, for this project the State’s designated share will be 55 percent of the bridge
or culvert construction costs, with a maximum State contribution not to exceed $246,250.00, as
more specifically described below, and

WHEREAS, County’s CBMP project(s) are described as follows:

C002702125 — Rd. 11 Bet. M & N at Maple Creek
C002714507 - Yager Road Bet. S & T at Ditch #7

WHEREAS, funding for the CBMP sunsets on June 30, 2023; accordingly, the project
must be completed by December 31, 2021 in order to maximize the overall number of projects
that can be funded as a part of the CBMP, and

WHEREAS, County has designated a point of contact, who will be known for this project
as the Project Liaison (PL), and who will be in charge of all aspects of the project from planning
through post-construction activities, and

WHEREAS, this agreement is intended to provide the conditions and requirements for
County to obtain CBMP funding for County’s project, and

WHEREAS, County desires that this project be constructed under the designation of
Project No. STWD-CBMP(3), State Control No. 00974B, CBMP Control No. 00974B(s) as
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evidenced by the Resolution of County dated the day of , 2019,
attached as Exhibit "A" and made a part of this agreement.

NOW THEREFORE, in consideration of these facts, and the promises of the Parties,
County and State agree as follows:

SECTION 1. DURATION OF THE AGREEMENT

The agreement becomes effective upon the signing of the agreement by State. State
intends to sign the agreement after County has signed. The agreement will expire when

County’s project is finished and final financial settlement has been completed, or as otherwise
provided in this Agreement.

SECTION 2. General CBMP Description and Requirements
The CBMP program is generally described in this section. These provisions govern

County’s project when applicable, unless the specific project description in Section 3 makes any
or all of the Section 2 provisions inapplicable.

2.1 Overview. The CBMP is intended to provide matching funds (see Section 3 below), based
on the bridge construction costs specified in County’s proposal, up to but not to exceed a
specified maximum total payment or cap for the bridge construction phase only of the repair or
replacement of structurally deficient county bridges. The CBMP encourages innovation in
bridge design and construction and allows the bundling of bridge construction sites from one or
multiple counties. The CBMP allows the replacement of a bridge with culvert pipes so long as

County uses a properly completed hydraulic study to determine the appropriate size of the
replacement culverts.

2.2 Project Development and Management. County is solely responsible for all phases of the

project, including but not limited to planning, preliminary engineering including obtaining
environmental permits, final design, right-of-way, bid letting, construction, construction
engineering, operation and maintenance. This project is not a State project and State’s
involvement in the project is solely for establishing the conditions that must be met for funding to
be provided as set out in this Agreement.

2.3 Environmental. County is solely responsible for determining what, if any, environmental

permits apply to County’s project. County is further responsible for completing all necessary
environmental processes and obtaining all needed environmental permits before letting any part
of the project to bids. ’

2.4 Design Criteria. County is solefy responsible for the design of the bridge(s) or culverts to
be constructed as a part of this project. The project shall be designed to meet or exceed the
requirements of the 1) Nebraska Minimum Design Standards, 2) the NDOR (now NDOT) Policy
for Design, Load-Rating and Inspection of Public Road Bridges dated May 24, 2010 (a copy of
which is attached hereto as Exhibit “B” and incorporated by this reference), and 3) applicable
State and local laws and policies. Additionally, the design of any bridges shall incorporate
NDOT's approved bridge rail design TL-2 or TL-3 in the plans and shall include the approach
guardrail with appropriate anchorages and terminations.

2.5 Costs eligible for Reimbursement. Eligible costs include the labor, materials and
equipment necessary for the actual construction of the bridge or culvert project, and may

include any other costs identified in the State’s acceptance of the project proposal. County will
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not be reimbursed for any of its other costs in planning, designing, developing, constructing or

managing this project, including construction engineering, management and inspecﬁon.

2.6 Time Restriction. County’s bridge construction must be completed by December 31, 2021,
for the project to be eligible for either of the two payments to be made under this Agreement.

No time extensions will be allowed, except in exceptional circumstances. Therefore, time is of
the essence in this Agreement.

SECTION 3. COUNTY’'S APPROVED PROJECT

County’s proposal included a project in Dodge County. Each project is identified as follows:

County: Dodge County

NBIS Bridge Structure(s): C€002702125
Project Description: Rd. 11 Bet. M & N at Maple Creek

Estimated Cost: $350,000.00

Funding Split: State $150,000.00 (of the estimated costs specified in the proposal,
capped at State’s maximum contribution for Multi - County proposal)

NBIS Bridge Structure(s). C002714507
Project Description: Yager Rd. Bet. S & T at Ditch #7

Estimated Cost; $175,000.00

Funding Split:  State $96,250.00 (of the estimated costs specified in the proposal,
capped at State’s maximum contribution for Multi - County proposal)

State funding Contribution $246,250.00.

State and County agree that the estimated cost for the project in each County is simply an
estimate and may change. In the event that the estimate for any individual County’s project is
revised upward, based on State’s analysis of proposed costs, the State’s total payment for the
individual County project will be revised upward in States discretion no more than 5% or $5,000,
whichever is greater, above State’s established funding split set out above. However, any
upward adjustment made will not result in the State's contribution exceeding what was specified

in the RFP regarding caps on Single Bridge, Multi Bridge Single County and Multi Bridge Multi
County proposals.

SECTION 4. COUNTY’S RESPONSIBILITIES
4.1 General.

County shall be responsible for all phases of the planning, obtaining environmental

permits, design, construction, operations and maintenance of this project, including but not
limited to, preliminary and construction engineering, management, planning, design, right-of-
way activities, bid letting, construction, and future operation and maintenance all in accordance
with the laws and policies applicable to County road projects. County agrees that its failure to
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comply with the terms of this Agreement may lead to the State, in its sole discretion,
withdrawing funding for the project. Further, County shall also be responsible for the following:
4.2 Professional Performance

County will be solely responsible for the professional performance and ability of County
or its Design or Construction Engineering Professional. Examination by State, or any
acceptance or use of the work product, will not be considered to be a full and comprehensive
examination and will not be considered an approvai of the work product which would relieve
County or its Design or Construction Engineering Professionals from any liability or expense
that would be connected with County’s sole responsibility for the propriety and integrity of the
professional work to be accomplished by County or its Design or Construction Engineering
Professional pursuant to this agreement. That further, acceptance or approval of any of the work
by State will not constitute a waiver of any rights of State to recover from County, damages that
are caused by County or its Design or Construction Engineering Professional due to error,
omission, or negligence of the Consultant in its work. That further, if, due to error, omission, or
negligence of County or its Design or Construction Engineering Professional, the plans,
specifications, and estimates are found to be in error or there are omissions therein revealed
during the construction of the project and revision or reworking of the plans is necessary,
County or its Design or Construction Engineering Professional shall make such revisions
without expense to State. County or its Design or Construction Engineering Professional’s legal
liability for all damages incurred by State caused by error, omission, or negligent acts of County

or its Design or Construction Engineering Professional will be borne'by County without liability
or expense to State.

4.3 Timeline for Required Submittals
The following information and/or documents must be submitted to State by the times
provided below:
4.3.1 Before County advertises the project for bid letting or begins Construction
with County’s own forces —

i Bridge or Culvert Construction Project, when consiructed by a Contractor -- Final

Plans Package must be submitted to State for review and approval. The Final

Plans Package must include:

a. Final Construction Plans and Specifications, sealed and signed by a
Nebraska licensed professional engineer.

b. Hydraulic Data Sheet, sealed and signed by a Nebraska licensed
professional engineer.
The engineer’s estimate of construction costs.
Load Rating Summary Sheet, including all applicable calculations, sealed and
signed by a Nebraska licensed professional engineer. If the new structure is
not bridge length, (span less than 20 feet) no Load Rating Summary Sheet is
required. | ‘

e. County’s bid documents shall be written so that the bridge construction costs
can be readily distinguished from roadway and other non-bridge related
project costs.
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iii.

Bridge or Culvert Construction Project. when constructed by County’s own forces

-- Final Plans Package must be submitted to State for review and approval. The
Final Plans Package must include:

a. Final Construction Plans and Specifications sealed and signed by a
Nebraska licensed professional engineer.

b. Hydraulic Data Sheet, sealed and signed by a Nebraska licensed
professional engineer.

c. The engineer’s estimate of construction costs including a list of materials,
and a breakdown of the estimated labor and equipment hours for
construction.

d. Load Rating Summary Sheet, including all applicable calculations, sealed

and signed by a Nebraska ficensed professional engineer. If the new structure is

not bridge length, (span less than 20 feet) no Load Rating Summary Sheet is
required.

In the event that County’s proposal in Section 3 above, involves more than
one culvert or bridge project (bundled), all information and/or documents
above must be submitted and accepted by the State prior to County letting
the projects for bids or the purchase of project materials. County shall let
all bundled projects together in the same letting.

4.3.2. After County Awards a Construction Contract and/or Receives

Material Invoices — County must submit to State a copy of the executed
construction contract or material invoices and a proposed schedule of project
construction and completion.

4.3.3. After Project Construction has been completed — County must submit

to State the final project cost documentation for all culverts and bridges
constructed, a complete set of as-built plans, and County’s certification, on a
form provided by State, that the project has been completed. County shall enter,
or cause its consultant to enter, the NBIS Initial Inspection data and photographs
into State’s Bridge Management Software (BrM) database. If the new structure is

not bridge length, the County shall notify NDOT to remove the structure from the
county bridge inventory.

4.3.4. December 31, 2021—Project Construction must be completed.

4.4 Laws and Bid Letting
County is required to comply with all laws applicable to the development, design, letting
and construction of County’s bridge or culvert project on a local road or street. County
shall be responsible for assuring that its contractor has sufficient training, experience,
labor and equipment to properly complete the work. Further, prior to County awarding a
contract to a construction contractor, County shall provide to State all needed
documentation about all bids received.

4.5 Financial
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County shall solely be responsible for the following project costs:

a. Planning, preliminary engineering including obtaining environmental permits, final
design, right-of-way, bid fetting, construction engineering, operation, maintenance
and all other project phases with the exception of bridge construction costs, which

will be eligible for CBMP funding.

b. All expenses not paid by State under this agreement (the parties understand that all
grading and roadway construction costs outside the limits of the bridge will not be
paid by State with the exception of guardrail).

4.6 Failure to complete construction as designed

If County does not complete the construction of this project as described or shown on
the approved plans, specification and estimates or as amended by any approved change
orders, County shall notify State and may be required by State, in its sole discretion, to repay
State any funds provided by State for the project. State will not participate in the costs of any
change order proposed by County unless County presents to State 1) the details of the
proposed change order, and 2) a detailed explanation of the reasons for the change order, and
State determines, in its sole discretion, that the change order will be funded as a part of this
project.
4.7 Maintenance and Environmental Commitments

Upon project completion, County shall own the bridge and have jurisdictional
responsibility over the bridge. County shall maintain the constructed improvements and continue
to meet environmental commitments at its own expense, and agrees to make provisions each
year for such costs. County will release and hold harmless State, from any suits brought against
State arising out of County’s design, construction, operation, and maintenance of or related to
the project.
4.8 Change of Scope

County understands that there are limited funds available for this bridge construction and
that State reserves the right. in its sole discretion, to decline funding for any scope changes
proposed by County for the bridge.

4.9 Indemnification
County agrees to hold harmless, indemnify, and defend State from all claims and liability

due to the error, omission, or negligence of County or those of County’s agents or employees
arising out of County's project and the terms of this agreement.

SECTION 5. STATE’'S RESPONSIBILITIES

State shall be solely responsible for the following:
5.1 Submittals

State shall accept the documents submitted by the County under Section 4.3, Timeline
for Required Submittals.

5.2 Financial
State’s total financial obligation for the project shall be as specified in Section 3.
State shall pay its share of the project to County, based on the following schedule:
a. Upon County's award of a construction contract or submittal of invoices for materials

or rental equipment - 70 percent of State’s share. For projects being constructed with
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County’s own forces, this initial payment will be 70 percent of the State's funding split
specified in Section 3.

- b. Upon County’s certification of project completion, submittal of all construction

invoices and final review by State — the remaining 30 percent of the State’s share up
to the maximum total dollar amount.

SECTION 6. SUSPENSION OR TERMINATION
6.1 Suspension

State, in its sole discretion, reserves the right to suspend this agreement when State
determines that there are issues related to project performance, responsiveness, or quality that
must be corrected by County. State shall provide County with notice of the suspension
including a description of the reason(s) for the suspension, a timeframe for County to correct the
deficiencies, and when applicable, a description of the actions that must be taken for State to
revoke the suspension.

A suspension may also be imposed by State for any of the reasons listed in the
Termination subsection below, or for any significant change in the scope of the project that has
not been previously approved by State.

Failure to correct the deficiencies identified in a suspension will be grounds for the loss
of funding for the project and for termination of this agreement.

6.2 Termination

This agreement may be terminated for the following reasons:

a. State and County, by mutual written agreement, may ferminate the agreement at any
time.

b. State may terminate this agreement for the following reasons:

1. Failure of County to provide the submittals or meet deadiines as set out in this
agreement.

2. County’s failure to cause the project to be' constructed according to the approved
project plans and specifications.

3. Loss of or a lack of available funds for the project.

4. County's breach of a provision of this agreement.

c. Prior to State terminating this agreement, State shall provide written notice to County
of the basis for termination and, when applicable, provide the County sixty (60) days
to properly resolve all issues identified by State.

d. County may terminate the agreement by providing written notice of termination to
State, subject to subsection e below.

e. Whenever the project is terminated for any reason, County shall be solely
responsible for all costs associated with County’s project and County shall promptly
repay all previous payments made by State.

6.3 Review and Audit

State reserves the right, but not the duty, to review County’s work related to this project
and reserves the right to complete a financial audit of County records for the project. County
shall repay State any funds determined by audit to not be eligible or participating for this project.

ECTION 7. DRUG-FREE WORKPLACE
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County shall have an acceptable and current drug-free workplace policy on file with
State.

SECTION 8. FAIR EMPLOYMENT PRACTICES

If County performs any part of the work on this project itself, County shall abide by the
provisions of the Nebraska Fair Employment Practices Act as provided by
Neb. Rev. Stat. §§ 48-1101, through 48-1126.

SECTION 9. LAWFUL PRESENCE IN USA AND WORK ELIGIBILITY STATUS PROVISIONS
County agrees to comply with the requirements of Neb. Rev. Stat. §§ 4-108 to 4-114 with
its project, including, but not limited to, the requirements of § 4-114(2) to place in any contract it

enters into with a public contractor a provision requiring the public contractor to use a federal

immigration verification system to determine the work eligibility status of new employees
physically performing services within the State of Nebraska.

SECTION 10. ENTIRE AGREEMENT

This agreement contains the entire agreement of County and State. No representations
were made or relied upon by County or State other than those that are expressly sef forth

herein. No agent, employee or other representative of County or State is empowered to alter
any of the terms in this agreement unless done in writing and signed by an authorized officer of
the County and State.

IN WITNESS WHEREOF, the Parties hereby execute this agreement pursuant to lawful
authority as of the date signed by each party.

EXECUTED by the County this day of , 2019,
WITNESS: DODGE COUNTY
County Clerk Chair, Board of Supervisors
EXECUTED by the State this day of . 2019,

STATE OF NEBRASKA
DEPARTMENT OF TRANSPORTATION
Jodi Gibson

Local Program Manager
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RESOLUTION
SIGNING OF THE PROJECT PROGRAM AGREEMENT — BL1918

Dodge County
Resolution No.

Whereas: Dodge County is proposing a transportation project for which it would like to obtain
County Bridge Match funds:

Whereas: Dodge County understands that it must strictly follow all State and local laws, rules,
regulations, policies and guidelines applicable to the funding of the project; and

Whereas: Dodge County and Nebraska Department of Transportation (NDOT) wish to enter
into a new Project Program Agreement setting out the various duties and funding
responsibilities for the project.

Be It Resolved: by the Board of Supervisars of Dodge County that:

Bob Missel, Chair of the Dodge County Board of Supervisors is hereby authorized to sign the
attached Project Program Agreement between the Dodge County and the NDOT.

Dodge County is committed to providing local funds for the project as required by the Project
Program Agreement.

NDOT Project Number: STWD-CBMP(3)
NDOT Control Number: 00974B
NDOT Project Name: County Bridge Match Program

Adopted this day of , 2019 at Nebraska.
(Month) (Year)

The Board of Supervisors of Dodge County

Board/Council Member

Moved the adoption of said resolution

Member Seconded the Motion
Rotl Call: Yes No Abstained Absent
Resolution adopted, signed and billed as adopted

Attest:

Signature County Clerk




